SECTION 01 23 00 - ALTERNATES

PART 1 - GENERAL
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SUMMARY
This Section specifies administrative and procedural requirements for Alternates.

Definition: An Alternate is an amount proposed by Bidders and stated on the Proposal Form for certain
construction activities defined in the Bidding Requirements that may be added to or deducted from Base
Bid amount if the Owner decides to accept a corresponding change in either the amount of construction
to be completed, or in the products, materials, equipment, systems or installation methods described in
Contract Documents.

Coordination: Coordinate related Work and modify or adjust adjacent Work as necessary to ensure that
Work affected by each accepted Alternate is complete and fully integrated into the project. Costs for the
coordination, modification, or adjustment necessary for each alternate are included in the costs for each
Alternate.

Alternate pricing submitted on the bid proposal form shall be held by the Contractor for the duration of
the Contract with no increase or decrease in cost if the College elects to execute an alternate during the
contract duration.

PROCEDURES

Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work of the
alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing, of the
status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later
consideration. Include a complete description of negotiated revisions to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work described under
each alternate.

SCHEDULE OF ALTERNATES

Deduct Alternates:

1. Deduct entire Mimosa Building Scope of Work.
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