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PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies the summary of work for the project including, but not necessarily limited to: 

1. Project Description  

2. Owner Occupancy 

3. Items Not In Contract 

4. Knowledge of the Contract Requirements 

5. Contract Documents Information 

6. Project Requirements 

1.2 PROJECT DESCRIPTION   

A. The Project consists of, but not limited to, creation of a new 25-seat classroom and student lab/lounge 
by splitting the current room into two separate spaces, with minor related work. 

B. The extent of the contract work is indicated in the Contract Documents. 

C. The scope of the work shall not be limited to what is specifically called out on the drawings or 
specifications, but shall include any and all demolition, temporary work, and new work as well as any 
cutting and patching as required to accomplish the intended construction.  

1.3 OWNER OCCUPANCY 

A. The building and cores will be occupied at all times, except for the men’s and women’s rooms when 
under renovation. 

1.4 ITEMS NOT IN CONTRACT 

A. Items designated NIC (Not in Contract) will be completed by others.     

B. Items that are not clearly identified as “NIC” throughout the Contract Documents are to be furnished 
and installed under this Contract by the Contractor. 
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1.5 KNOWLEDGE OF CONTRACT REQUIREMENTS 

A. The Contractor and Subcontractor's shall consult in detail all Contract Documents, provide all labor, 
materials, equipment and services necessary to furnish, install and complete the work in strict 
conformance with all provisions thereof. 

B. The Contractor will be held to have examined the site of the Work prior to submitting his proposal and 
informed himself, his Subcontractors, Sub-Subcontractors and material men of all existing conditions 
affecting the execution of the work. 

C. The Contractor is responsible to examine the Contract Documents as they may affect subdivisions of the 
work and inform himself, his Subcontractors, Sub-Subcontractors and material men of all conditions 
thereof affecting the execution of the work. 

D. The Scope of Work for the Contract is not necessarily limited to the description of each section of the 
Specifications and the illustrations shown on the Drawings.  Include all items not expressly indicated in 
the Contract Documents, or as might be found necessary as a result of field conditions, in order to 
complete the work as it is intended, without any gaps between the various subdivisions of work of the 
Contractor and his Subcontractors. 

E. The Contractor will be held to be thoroughly familiar with all conditions affecting labor for the project 
including, but not limited to, Unions, incentive pay, procurement, living and commuting conditions and 
to have informed his Subcontractors and Sub-Subcontractors thereof.  It is the Contractors responsibility 
to resolve any labor issues without any additional cost to the Owner. 

1.6 CONTRACT DOCUMENTS INFORMATION   

A. The Contract Documents are prepared in accordance with available information as to existing conditions 
and locations.  If, during construction, conditions are revealed at variance with the Contract Documents, 
notify the Construction Manager and Architect immediately so that supplementary instructions may be 
issued. 

B. The Specifications determine the kinds and methods of installation of the various materials, the 
Drawings establish the quantities, dimensions and details of materials, the schedules on the Drawings 
give the location, type and extent of the materials. 

C. Should the Drawings, Specifications or schedules disagree in themselves or with either or both of the 
others, the better quality or greater quantity of work or materials shall be performed and provided at no 
additional cost to the owner, unless otherwise directed in writing by the Construction Manager. 

D. Should an item of work appear in the Specifications and not on the Drawings, or vice versa, all related 
work items associated with this scope is to be included in the contract at no additional cost to the Owner 
unless specifically omitted in writing during the bid process.  

E. Dimensions given on the Drawings govern scale measurements and large scale drawings govern small 
scale drawings, except as to anything omitted unless such omission is expressly noted on the larger scale 
drawings. 

F. The techniques or methods of specifying to record requirements varies throughout text, and may include 
"prescriptive", "open generic/descriptive", "compliance with standards", "performance", "proprietary", 
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or a combination of these.  The method used for specifying one unit of work has no bearing on 
requirements for another unit of work. 

G. Whenever a material, article or piece of equipment is referred to in the singular number in the Contract 
Documents, it shall be the same as referring to it in the plural.  As many such materials, articles or 
pieces of equipment shall be provided as are required to complete the work. 

H. Work included in small details not usually shown or specified, but necessary for the proper installation 
and operation of the work, shall be provided at no additional cost to the Owner. 

1.7 PROJECT REQUIREMENTS 

A. Replacement of acoustical ceilings, light fixtures, and grilles/registers shall be limited to off-hours, after 
5:00pm Monday through Friday, and/or anytime on weekends.  Areas must be left in a safe manner after 
each shift which includes secured functional lighting and fire alarm devices installed and uncovered.  
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